KOLAR DIVISION.

Dated 22nd February 1930.

Notice is hereby given that sealed tenders will be received in the Office of the Executive Engineer, Kolar Division, up to 2 P.M. of 15th March 1930 for Constructing Urdu Girls School at Kolar. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1930.

2. The plans, detailed estimate and conditions can be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees four hundred (400) as earnest money, and be superscribed "Tender for construction, Urdu Girls' School at Kolar" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Executive Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

9. The tenderer must quote specific rates for each item both in words and in figures.

10. The tenderer stating that the work would be executed at a certain percentage in excess of or lower than the estimate will not be accepted.

Abstract estimate for constructing a Urdu Girls School building at Kolar.

No.	Items of work	Per	Rate	Quantity	Cost
1	Earthwork excavating foundation and filling in basement	C.ft.	Rs.	98	Rs.
2	Chunam concrete with burnt stone jelly ...	"		883	
3	Burnt stone in mud	"		2,124	
4	Burnt brick in clay ...	"		2,623	
5	Burnt brick in chunam arch work	"		103	
6	Burnt brick in chunam	"		355	
7	Burnt stone slabs 6" thick dressed	S.ft.		472	
8	Teakwood door panelled shutter frame, etc., complete.	"		140	
9	Teakwood window panel shutter frame, etc., without iron bars.	"		119	
10	Teakwood glazed ventilator over windows ...	"		88	
11	Teakwood wrought and put up with wood oiling	"		158	
12	Burnt stone 1st class Mangalore tiles over [illegible] rafters with nails, etc., complete.	"		16 77	
13	Burnt tiles set in mortar	Sq ft.		152	
14	Valley with teakwood planks and [illegible] chunam [illegible] gutters.	"		51	
15	Plastering 1 coat ½" thick well replaced with trowel from sand and pebble thrown on the surface to get the effect of rough cast work.	Sqrs	3	6 2 25	
16	White Washing	...		62 35	
17	Colour washing 3 coat	Sq.		5'90	
18	Painting to woodwork		Lump sum		
19	Plastering with burnt stone slabs over 3" concrete with line dressed.			15'72	
20	Teakwood eave board with patta [illegible] ½"	R.ft.		235	
21	Concrete painting	[illegible]		3'88	
22	Ornamental work round window ...	Lump sum			
23	Chunam borders	Lump sum			

No.	Items of work	Per	Rate	Quantity	Cost
			Rs.		Rs.
24	Inscription stone	Lump	sum	...	
25	Teakwood finials	No.		3	
26	Cutting shaped in stone pillars	,,		12	
27	Perforated brick work	Lump	sum	...	
28	Clearing site and unforeseen charges ...	Lump	sum	...	
	Constructing Slabbed compound wall and Latrine.				
1	Earthwork excavating foundation for stone pillars	C.yds.		1	
2	Burnt stone slabs 5′ to 6″ with top rounded and fixing the same in pasitian with dry stone jelly pitching and cement painting complete.	S.ft.		4,680	
3	Burnt stone in mud	C.ft.		20	
4	Burnt brick in mud	,,		35	
5	Capitals over pillars	No.		2	
6	Plastering with chunam mortar and coat ...	Sqr.		·93	
7	Teakwood gate with 2″ x ½″ flat iron bars including stone stanchion for fixing the gate, painting etc., complete.	S.ft.		60	
8	Guard stones	...		2	
	Constructing a slabbed latrine	Lump	sum	...	
	Total ...	...	...	...	...
	Contingency at 5 per cent ...	...	...	...	...
	Grand total ...	...	...	...	

Dated 20th February 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M., of 15th March 1930, for Restoring Chickuntur Oorumundinakere Regd. No. 144 of Malur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the 31st of December 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. two hundred and twenty-five cash or Government Promissory Notes, as earnest money, and be superscribed "Tender Restoring Chikkuntur Oorumundinakere, Malur," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender the successful competitor will be required to execute the usual contract bond in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be

9. The tenderer must quote specific rates for all items both in words and figures.

10. The tenderer stating that the work would be executed at a certain percentage excess of or lower than the estimate will not be accepted.

Abstract estimate for Restoring Chickuntur Tank Register No. 144 of Malur Taluk.

No.	Items of work	Per	Rate	Quantity	Cost
	Bund.		Rs. a. p.		
1	Earthwork including watering and tamping and with lead and lift.	C.yds.		5,104	
2	Turfing to bund	S.yds.		4,089	
3	Removing and resetting old stone revetment	C.yds.		229	
4	New stone revetment	,,		792	
5	Refixing grade stones after painting figuring, etc.	No.		11	
6	New grade stones	,,		3	
7	Bench mark stones	,,		2	
8	Index stones	,,		14	
9	Register No. stone	,,		1	
10	Gauge stones	,,		1	
11	Cutting trenches and remaining anthills and trees, etc.	Grade		12	
	Sluice.				
	Examining and closing the leaks by the side of barrel and attending the sundry repairs.	Lump	sum	...	
	Waste weir at 50·00 *Length of* 130 *feet.*				
1	Clearing debries, etc.	Lump	sum	...	
2	Remaining the coping slabs of existing body wall	S.ft.		80	
3	Earthwork	C.yds.		500	
4	Surki concrete	C.ft.		407	
5	Burnt brick in surki mortar	,,		916	
6	Burnt stone slabs new	S.ft.		531	
a	Refixing old slabs with mortar	,,		100	
7	Plastering with surki mortar	Sqrs.		13·05	
8	Rough stone work new	C.yds.		219	
9	Resetting old stone revetment	,,		44	
10	Jelly filling to scours including lead and lift ...	,,		23	
11	Pin slabs	No.		11	
12	Joggles joints	,,		20	
	Grand total ...	...	...	...	
	Contingency at 5 per cent ...	...	...	...	
	Grand total ...	..	...	...	

Notice dated 12th February 1930.

The attention of the public is invited to the notification, published in the *Mysore Gazette*, Part VI, page 203, dated 20th February 1930, calling for tenders for improving the Northern Feeder Channel to Rangadhamana Tank, Chikballapur Taluk.

Notice dated 1st March 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 15th March 1930 for Extending the Middle School at Gudibanda. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees two hundred and twenty-five in cash or Government Promissory Notes, as earnest money, and be superscribed tender for Extending the Middle School at Gudibanda in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond: in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders, will be returned.

9. The tenderer stating that the work would be executed at a certain percentage in excess or lower than the estimate will not be accepted.

10. The tenderer must quote specific rates for all the items both in words and in figures.

Abstract estimate of Extending the Middle School Building at Gudibanda.

No.	Items of work	Per	Quantity
	I Addition of one room to each side—		
1	Earthwork foundation filling in basement ...	Cyds.	20
2	Burnt stone concrete in chunam mortar in foundation ...	C.ft.	221
3	Constructing with available stones (foundation and basement)	,,	389
4	Burnt brick in mud superstructure	,,	657
5	Burnt brick in chunam	,,	133
6	Burnt stone slabs 6" thick roughly dressed	S.ft.	162
7	Teakwood windows of pannelled shutters with iron bars ...	,,	140
8	Teakwood wrought and put up	C.ft.	42·90
9	Roofing with 1st class Mangalore tiles on teak reepers, etc., complete.	Sqrs.	6·02
10	Ridge tiles set in mortar	R.ft.	36½
11	Valleys with flat wood planks of zinc sheet channel and cement gutters.	S.ft.	30
12	Plastering with mortar	Sqrs.	15·38
13	White washing	,,	15·38
14	Chocolate painting	,,	3·89
15	Flooring with 2nd line dressing burnt stone slabs and 3" to 5" thick over sand bed with cement painting.	Sq.	3·16
16	Teakwood eve board 9" x 1"	R.ft.	83
17	Chunam mortar pointing	Sq.	1·35
18	Chunam borders over roof	R.ft.	48
19	Wood oiling and tarring wood work	Lump	sum
	Total for one room ...	...	...
	Total for two rooms ...	...	...

No.	Items of work	Per	Quantity
	(1) Apparatus to the main building.		
1	Constructing a cross wall to existing building excavating foundation.	Cyds	7
2	Cement concrete in chunam.	C.f	34
3	Rubble stone in mud foundation with available stone	"	104
4	Pucca brick in mud	"	209
5	Plastering with chunam mortar	Sqrs.	4·69
	White washing	"	4·69
7	Teak wood door with panelled shutters and hooks complete.	Sq.ft.	154
	Sundry charges such as dismantling roof and sidewall providing room for fixing door and resetting new earthen roof	Lump	sum
	Glass glazing	Sq.ft.	8·47
	Dismantling the roofing of existing building and re-fixing with triangular tiles on teak rafters, etc., complete	"	18·20
	Fixing new teak wood ventilator boards	"	158
12	Glass screen boards	"	36
13	Providing the existing wood work after re-	Lump	sum
	White washing and re-manufacture charges	"	
	(2) Apparatus to the compound wall.		
1	Constructing the cross wall	Cyds	1
2	Dismantling old masonry work	Lump	sum
3	Excavation for wall foundation	C.ft.	1,667
	Cement concrete	C.ft.	45
	Rubble stone in the wall	R.ft	214
	Earthwork in excavation and there	Cyds	250
	Providing facilities for drawing water	R.ft.	60
9	Repairing the existing	Lump	sum
	Total	...	...
	(3) Repairs to the sewers	...	...

2. ... purely given ... Division ... Dist ... 15th ... 1930.
2. The plans, detailed ... Rules between the ...
3. Tenders should be ... the prescribed form ... effective ... and a fee ... own ... Tenders ... only ... Tenders ... be ...
4. ... Receiving ... Tenders ... be ...
5. ... persons, who ... not ... any tender.
6. ... eight days ... will be ... quired ... cents the usual ... tendered ... the earnest money ... the name of the ... will ... the notice board ... requires ... the acceptance ... acceptance ... be ...
7. The tenderer ... figures.
8. The tenderer ... percentage ... lower than ... accepted.

Abstract estimate of Constructing a Weaving School at Gudibanda.

No.	Items of work	Quantity	Unit	Remarks
1	Earthwork excavation	Cyd.	35	
2	Burnt stone in clay	C.ft.	1,445	
3	Burnt brick in mud	,,	1,347	
4	Burnt stone in slabs dressed (available) ...	Sq.ft.	232	
5	Teakwood doors with battened shutters, etc.	,,	91	
6	Teakwood windows with expanded metal 1" mesh...	,,	96	
7	Teakwood windows with battened shutters iron bars ½" etc., complete.	,,	72	
8	Teakwook wrought and put up	C.ft.	132·22	
9	Roofing with 1st class Mangalore tiles on teak reepers.	Sqrs.	19·56	
10	Ridge tiles set in mortar	R.ft.	125	
11	Plastering with chunam	Sqr.s	29·11	
12	White washing	,,	29·11	
13	Chocolate painting	,,	5·11	
14	Burnt stone slab flooring with available slabs on sand bed including cement pointing.	,,	12·03	
15	Cutting grooves in stone slabs	Each	8	
16	Unforeseen charges	Lump	sum	
	Total ...	...	...	

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

MYSORE SPECIAL DIVISION.

Abstract Notice dated 11th February 1930.

The attention of the public is invited to the notice dated 8th February 1930, calling for tenders for Improving the Womens Hostel at Mysore published on page 206, Part VI of the *Mysore Gazette*, dated 20th February 1930.

The last date for receiving tenders is 8th March 1930.

V. V. KARVE,
Executive Engineer.

KADUR DIVISION.

Notice.

TRAVELLERS' BUNGALOW AT KOTIGEHAR.

The public is hereby informed that the Travellers' Bungalow at Kotigehar will not be available for travellers on the 7th, 8th and 9th March 1930, on account of its being chosen as a polling station, for the ensuing elections to the Representative Assembly and the Legislative Council.

L. A. R. WINCKLER,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS.

GOVERNMENT GARDENS DEPARTMENT, LAL-BAGH, BANGALORE.

IMPORTATION OF FRUIT PLANTS FROM AUSTRALIA.

Dated 24th February 1930.

1. Arrangements will be made by the Department to import fruit plants from Australia. Those who desire to order for plants are requested to apply to the undersigned before the 15th of March 1930.

The list of plants usually imported may be had on application.

2. This office will not be responsible for the condition of plants or for their results, though every possible care is taken to import reliable plants.

3. The plants are expected to arrive in the month of July or August 1930.

4. The full value of the plants required, together with 50 per cent of the cost of plants towards freight, duty, etc., should accompany the order for plants. The final bill including all costs will be sent after the actual charges are ascertained.

5. The name and address, as also the Railway Station to which the consignment has to be sent, should be clearly stated.

6. Any other information required can be had from this office.

H. C. JAVARAYA,
Superintendent.

6 o